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P.O. Box 1850 /Jackson, Mississippi 39215-1850 / Telephone (601) 359-7001 / FAX (601) 359-7110 / www.GoMDOT.com

To: ALL POTENTIAL BIDDERS

Date: 5/20/2016

RE: Call 3 STP/EXB-2920-00(014) / 105335301 & 302 in Tate and Desoto Counties
Bidders are hereby advised that bid proposals for this project will not be received on May 24
2016. The letting date for this project has been postponed until June 1%, 2016. An addendum

will be forthcoming revising the contract documents.

Your formal acknowledgment of receipt of this notification will be entered into our records and
indicates your understanding of the postponement of the letting date.

Please have an authorized representative of your company sign this page and return by FAX to
601-359-7732.
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